



**ADDENDUM # 2**

**CITY OF MILPITAS  
MILPITAS, CALIFORNIA  
ENGINEERING DIVISION**

**CONTRACT DOCUMENTS AND SPECIFICATIONS  
FOR**

**STREET RESURFACING 2016  
PROJECT NO. 4280**

Date: July 12, 2016

To: Plan Holders - Prospective Bidders of the subject project

From: Steve M. Chan, Traffic Engineer

---

Attached is Addendum # 2 for the subject project. This addendum forms a part of the Contract Documents and modifies the Bid Documents as noted below. Acknowledgement of receipt of this addendum in the space provided in the Proposal is required. Failure to acknowledge an addendum may subject the bidder to disqualification.

---

At 2:00 PM on July 19, 2016, all bidders will submit their bids as set forth in bid documents and as amended by the following:

## ADDENDUM # 2

### REFER TO SPECIFICATIONS:

#### 1. Section A-01, NOTICE INVITING BIDS

Delete and Replace: Delete the 1<sup>st</sup> and 2<sup>nd</sup> paragraphs and replace with paragraphs below:

Notice is hereby given that the City of Milpitas shall receive sealed bids at City Hall, 1st floor Information Service Counter, 455 E. Calaveras Boulevard, Milpitas Ca, 95035 between the hours of 12:00 p.m. and 2:00 p.m. on **July 19, 2016**. In accordance with Section 4104.5 of the Public Contract Code, bids received after the time specified in this notice shall be returned unopened. Bids received by the time specified will be opened in public at or about that hour for: Street Resurfacing Project 2016, Project No. 4280 all as more particularly set forth in the drawings and specifications on file in the office of the City Engineer.

Bidders wishing to submit bids prior to 12:00 p.m. on **July 19, 2016** must contact (408) 586-3300 to arrange for receipt and drop off.

#### 2. Section D-05, SPECIAL WORK TIMES AND ACTIVITIES

Delete and Replace: Delete the entire section and replace with below:

##### **Tasman Drive: McCarthy Boulevard to Alder Lane**

- AC dig out repairs shall be constructed **between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM Monday**. Contractor will be allowed to close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to detour traffic onto Alder/McCarthy.
- AC milling/grinding, 2" AC overlay and 2" AC pavement reconstruction shall be constructed **between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM Monday**. Contractor will be allowed to close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to detour traffic onto Alder/McCarthy.
- **Adjusting utility covers to grade shall be performed between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM Monday**. Contractor will be allowed to close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to detour traffic onto Alder/McCarthy.
- Contractor may request to install pavement markings on a Saturday or Sunday between the hours of 7:00AM and 9:00PM. Contractor will be allowed to close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and detour traffic onto Alder/McCarthy.
- All other work on Tasman Drive shall be restricted to Monday thru Friday between the hours of 9:00 AM and 3:00 PM for eastbound and 10:00 AM and 3:00 PM for westbound and shall

comply with the lane closure restrictions outlined in section C-30. A minimum of one driveway to each business shall be maintained open at all time.

**McCarthy Boulevard: Barber Lane to Tasman Drive**

- AC overlay shall be constructed **between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM Monday**. Contractor will be allowed to close one lane for each direction of McCarthy Boulevard at a time. A minimum of one driveway to each business shall be maintained open at all time.
- All other work on McCarthy Blvd. shall be restricted to Monday thru Friday between the hours of 7:00 AM and 5:00 PM, and shall comply with the lane closure restrictions outlined in section C-30. A minimum of one driveway to each business shall be maintained open at all time.

**REFER TO PLANS:**

**3. Sheet 7, 11 and 16:**

Delete and Replace: Delete Special Work Times and Activities Notes 1 thru 3 and replace with Notes below:

Tasman Drive (Between McCarthy Blvd. and Alder Dr.)  
Special Work Times and Activities

1. AC dig out repairs shall be constructed **between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM Monday**. Contractor will be allowed to close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to detour traffic onto Alder/McCarthy.
2. AC milling/grinding, 2" AC overlay and 2" AC pavement reconstruction shall be constructed **between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM Monday**. Contractor will be allowed to close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to detour traffic onto Alder/McCarthy.
3. **Adjusting utility covers to grade shall be performed between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM Monday**. Contractor will be allowed to close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to detour traffic onto Alder/McCarthy.

**4. Sheet 4, 5, 6, 8, 9 and 10:**

Delete and Replace: Delete Special Work Times and Activities Note 1 and replace with Note 1 below:

McCarthy Blvd. (Between Tasman Dr. and Barber Ln.)  
Special Work Times and Activities

1. AC overlay shall be constructed **between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM Monday**. Contractor will be allowed to close one lane

for each direction of McCarthy Boulevard at a time. A minimum of one driveway to each business shall be maintained open at all time.


**END OF ADDENDUM #2**

---

This addendum shall be signed by each bidder and kept for their files. Acknowledgement of receipt of this addendum in the space provided in the Proposal is required. Failure to acknowledge an addendum may subject the bidder to disqualification.

I, \_\_\_\_\_  
representing \_\_\_\_\_ have carefully  
read this addendum, understand it, acknowledge receipt of this addendum and will comply its terms.

This addendum is issued by Steve M. Chan, Traffic Engineer

 for the City of Milpitas, on July 12, 2016.