



## **ADDENDUM No. 2**

### **CITY OF MILPITAS MILPITAS, CALIFORNIA ENGINEERING DIVISION**

### **CONTRACT DOCUMENTS AND SPECIFICATIONS FOR**

### **Street Resurfacing 2020 Project, PROJECT NO. 4296 FEDERAL PROJECT NO. STPL-5314(011)**

Date: April 3, 2020

To: Plan Holders - Prospective Bidders of the Subject Project

From: Steve Erickson, Engineering Director / City Engineer

---

Attached is Addendum #2 for the subject project. This addendum forms a part of the Contract Documents and modifies the Bid Documents as noted below. Acknowledgement of receipt of this addendum in the space provided in the Proposal is required. Failure to acknowledge an addendum may subject the bidder to disqualification.

---

**At 2:00 p.m. on May 29th, 2020, all bidders will submit their bids as set forth in bid documents and as amended by the following:**

**ADDENDUM No. 2**

1. Due to the recent updates regarding COVID-19, the bid opening date is postponed to Friday, May 29th, 2020 and will be held in the first floor City Hall lobby. It is recommended all those who attend the bid opening to continue practice social distancing.

**END OF ADDENDUM No. 2**

---

This addendum shall be signed by each bidder and kept for their files. Acknowledgement of receipt of this addendum in the space provided in the Proposal is required. Failure to acknowledge an addendum may subject the bidder to disqualification.

I, \_\_\_\_\_

representing \_\_\_\_\_

have carefully read this addendum, understand it, acknowledge receipt of this addendum and will comply its terms.

*Steven Erickson*

04-02-2020

---

This addendum is issued by Steve Erickson, Engineering Director / City Engineer for the City of Milpitas, on April 3, 2020.