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GENERAL NOTES: 

1. All materia!s and workmanship sholl fully conform with the specification, stondards and 
ordinances of the City of Milpitas and the Stote Standard Specificotions Doted July 2010. 
Standard drawings and details ore available at the Engineering Department, 
408-586-3300. 

2, It sholl be the Contractor's responsibility to determine the existence and location of all 
underground utilities. The contractor shall notify utility companies 48 hours prior to 
construction to field locate utilities, contact underground service alert at 800-227-2600 
and obtain 0 reference number. Any added cost on the port of the Contractor as Q result 
of the actual locations of existing utilities being different from those shown on the plans 
sholl be borne by the Contractor and assumed in the contract unit price. 

3. The Contractor sholl be responsible for becoming familiar with the site conditions prior to 
bidding the job. The work is within the Bay Margin, which is known to have varying soil 
conditions that include boy mud, loose sand lenses, and a ground water table that can 
be as high as three feet below the ground surfoce. Depth to ground water may be 
affected by tides, seasonal rainfall and location. 

4. The locations and sizes of existing facilities shown herin, that are to receive cathodic 
protection as a result of the work of this contract, are based on record drawings of said 
facilities. If actual conditional vary from that shown on the drawings, the Contractor shall 
notify the Engineer immediately. 

5. AI! quantities and pay items are and will be bosed on actual field measurements. 
6. Contractor sholl meet with the Project Inspector and sign off on quantities within 48 

hours of completing each segment. 
7. Contractor is responsible for verifying quantities and sholl obtain on approved change 

order prior to proceeding with changes exceeding estimated quantities in the bid 
documents. 

8. Detour of traffic to neorby streets will not be permitted. Contractor must maintain at 
least one through traffic lane, per travel direction, at all times or make special provision 
to allow through traffic. 

9. All existing utilities and improvements that become damaged during construction sholl be 
completely restored to the satisfaction of the City Engineer, at Contractor's sale expense. 

10. Safety Measures: At all times the Contractor sholl be solely and completely responsible 
for conditions of the jobsite including public safety, worker safety, and property, (this 
requirement sholl apply continuously not just during working hours) ond for all necessary 
independent engineering reviews of the conditions, the Engineers job site review is not 
intended to include review of the adequacy of the Contractor's safety measures. 
Excavations shall be in accordance with the applicable provisions of Col/OSHA and the 
California State Labor Code. 

11. Existing curbs, gutters, sidewalk, romps, traffic islands, medians, survey monuments, 
pavement, traffic loops, driveways, pavement markings, ond all other existing improvements 
that are removed or damaged during construction, sholl be replaced in accordance with 
the contract documents and the stondard specifications of the agency haVing jurisdiction 
over the improvements. The Contractor shall restore aU disturbed areas to match 
pre-construction conditions after completion of the project. The contractor sholl ensure 
drainage to and through existing drainage systems without creating standing water. 

12. All survey monumentatians sholl be protected and perpetuated in place. Any disturbed or 
covered monuments sholl be reset by a registered Civil Engineer or Land Surveyor at the 
direction of the City Engineer. 

13. No construction is permitted on the following holidays: New Years day,' Martin Luther King 
Birthday, Presidents Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 
Thanksgiving Day, Day after Thanksgiving, Day before Christmas, and Christmas Day. 

14. Contractor sholl comply with the City's non-pOint source pollution prevention ordinance 
and the Storm Water Pollution Prevention Plan Best Management Practices (BMPs) for this 
project. . 

15. Contractor shall maintain the project sites in a neat and professional condition at all 
times. Contractor shall not store materials on publlc roadways. Contractor sholl remove 
all debris and equipment as the end of each working day. 

16. Contractor shall provide temporary pedestrian walkway/paths that are ADA compliant to 
traverse around work. 

17. Any operation that creates dust shall be stopped immediately if dust affects adjacent 
properties. Sufficient watering to control dust is required at all times and a dust 
palliative may be required by the City Engineer. Mud tracked onto streets or adjacent 
properties sholl be removed immediately by the Contractor. Streets sholl be swept at the 
Contractors expense as required by the project specificotions and as directed by the Cay 
Engineer. 

18. Temporary roadway marking shall be installed immediately after striping removal operations. 
Contractor is responsible for providing all temporary striping & signage until permanent 
roadway markings are installed. 

19. At all time the Contractor shall have a sufficient number of cones, temporary signage, 
barricades, and other traffic control devices at hand in order to safely prosecute the work 
and to direct troffic including bicyclists and pedestrians as determined by the City 
Engineer. , . 

20. Unless otherwise authorized in writing, there wll! be no total street closures. Contractor 
must make provisions to allow for through traffic and access to all driveways. 

21. Work hours are from 7:30 AM to 4:00 PM Monday through Friday. 
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AWG AMERICAN WIRE GAUGE 
CP CATHODIC PROTECTION 
DIP DUCTILE IRON PIPE 
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IMPRESSED CURRENT CATHODIC PROTECTION SITE PLANS: ABBOTI AVE CASING 

GALVANIC CATHODIC PROTECTION SITE PLANS: LIVE OAK COURT CASING 

GALVANIC CP SITE PLANS: WEST CAPITOL AVENUE, 18" DIP, STRUCTURE 6 

GALVANIC CP SITE PLANS; COLUMBUS DRIVE, 16" SCP, STRUCTURE 5 

GALVANIC CP SITE PLANS: CURTIS AVE - 18"/18" DIP - STRUCTURE 10 

GALVANIC CATHODIC PROTECTION SITE PLAN: RUSSELL LANE CASING 

GALVANIC CATHODIC PROTECTION SITE PLANS-So MILPITAS BLVD-16"&18" DIP, 

UNITS I&!I-STRUCTURES 2&10 

SP-8 CORROSION CONTROL SITE PLAN: PINEWOOD WELL RISER ELECTRICAL ISOLATION 

SP-9 GALVANIC CP SITE PLANS-YOSEMITE DR-16" SCP & 18" DIP-STRUCT. 2&10 

CP-1 GALVANIC CATHODIC PROTECTION DETAILS 1 

CP":'2 GALVANIC CATHODIC PROTECTION DETAILS 2 

CP-3 GALVANIC CATHODIC PROTECTION DETAILS 3 

CP-4 GALVANIC CATHODIC PROTECTION DETAILS 4 
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CP-7 TANK GALVANIC CATHODIC PROTECTION DETAlLS 2 
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CP-9 TANK GALVANIC CATHODIC PROTECTION DETAILS 4 

CP-l0 IMPRESSED CURRENT CP: OAK CREEK PUMP STATION - PLANS 

CP-11 IMPRESSED CURRENT CP: OAK CREEK PUMP STATION - SECTIONS 

CP-12 IMPRESSED CURRENT CP: OAK CREEK PUMP STATION - DETAILS 1 

CP-13 IMPRESSED CURRENT CP: OAK CREEK PUMP STATION - DETAILS 2 

CP-14 IMPRESSED CURRENT CP: MCCARTHY PUMP STATION - DETAILS 

CP-15 IMPRESSED CURRENT CATHODIC PROTECTION: DETAILS 1 

CP-16 IMPRESSED CURRENT CP SITE PLAN: MAIN SEWER PUMP STATION 

CP-17 IMPRESSED CURRENT CP DETAILS: MAIN SEWER PUMP STATION - DETAILS 1 

CP-18 IMPRESSED CURRENT CP DETAILS: MAIN SEWER PUMP STATION - DETAILS 2 

CP-19 IMPRESSED CURRENT CP DETAILS: MAIN SEWER PUMP STATION - DETAILS 3 
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