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ALL MATERIAL AND WORKMANSHIP SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE APPROVED PLANS, SPECIFICATIONS,
LATEST EDITION OF STANDARDS AND ORDINANCES OF THE CITY OF MILPITAS AND THE LATEST STATE STANDARD
SPECIFICATIONS. STANDARD DRAWINGS AND DETAILS ARE AVAILABLE AT THE ENGINEERING DEPARTMENT, 408-586-3300. IT IS
THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN PERMITS NECESSARY TO PERFORM THE IMPROVEMENTS IN THESE PLANS
FROM THE APPROPRIATE AGENCIES AND TO COMPLY WITH THE AGENCIES' REQUIREMENTS. THE CONTRACTOR MUST COMPLY
WITH ALL APPLICABLE NATIONAL, STATE AND LOCAL LAWS.

CONTRACTOR MUST NOTIFY THE CITY PROJECT MANAGER 48 HOURS IN ADVANCE BEFORE STARTING ANY WORK FOR THIS
PROJECT.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE THE EXISTENCE AND LOCATION OF ALL UNDERGROUND
UTILITIES. THE CONTRACTOR SHALL NOTIFY UTILITY COMPANIES 48 HOURS IN ADVANCE OF CONSTRUCTION TO FIELD LOCATE
UTILITIES, CONTACT UNDERGROUND SERVICE ALERT (USA) AT (800)-642-2444 AND OBTAIN A REFERENCE NUMBER. ANY ADDED
COST ON THE PART OF THE CONTRACTOR AS A RESULT OF THE ACTUAL LOCATIONS OF EXISTING UTILITIES BEING DIFFERENT
FROM THOSE SHOWN ON THE PLANS SHALL BE BORNE BY THE CONTRACTOR AND ASSUMED INCLUDED IN THE CONTRACT UNIT
PRICE.

ALL QUANTITIES AND PAY ITEMS ARE AND WILL BE BASED ON ACTUAL FIELD MEASUREMENTS. ALL LOCATIONS OF IRON,
MONUMENTS, AND TRAFFIC LOOPS ON PLANS ARE APPROXIMATE AND SHALL BE FIELD LOCATED PRIOR TO RESURFACING.

CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND ELEVATIONS PRIOR TO STARTING CONSTRUCTION. ANY CONFLICT
WITH THE DRAWINGS OR SPECIFICATIONS SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE PROJECT ENGINEER.

CONTRACTOR SHALL MEET WITH PROJECT INSPECTOR AND SIGN OFF ON QUANTITIES WITHIN 48 HOURS OF COMPLETING EACH
SEGMENT.

CONTRACTOR IS RESPONSIBLE FOR VERIFYING QUANTITIES AND SHALL OBTAIN AN APPROVED CHANGE ORDER PRIOR TO
EXCEEDING ESTIMATED QUANTITIES.

ALL RESPONSIBLE CONTRACTOR REPRESENTATIVES (CONRACTOR'S SUPERINTENDENT AND SUBCONTRACTOR'S
SUPERINTENDENT WILL BE REQUIRED TO ATTEND A PRE-CONSTRUCTION MEETING WHICH WILL BE SCHEDULED BY THE CITY
PRIOR TO THE COMMENCEMENT OF ANY WORK.

CONTRACTOR SHALL SUBMIT A CONSTRUCTION SCHEDULE TO THE CITY ENGINEER (AND UPDATE AS REQUIRED PER
SPECIFICATIONS) FOR APPROVAL AT LEAST 15 CALENDAR DAYS PRIOR TO THE BEGINNING OF ANY WORK WITHIN THE
CONSTRUCTION SITE.

. DETOUR OF THROUGH TRAFFIC TO NEARBY STREETS WILL NOT BE PERMITTED. CONTRACTOR MUST MAINTAIN AT LEAST ONE
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GENERAL NOTES:

THE CONTRACTOR SHALL DEFEND, INDEMNIFY AND HOLD THE OWNER, THE CITY OF MILPITAS AND ITS AUTHORIZED
REPRESENTATIVES AND THE ENGINEER HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE
PERFORMANCE OF THE WORK ON THIS PROJECT, EXCEPTING FOR LIABILITY ARISING FROM THE SOLE NEGLEGENCE OF THE
OWNER OR THE ENGINEER.

CONTRACTOR SHALL NOTIFY MILPITAS SCHOOL DISTRICT; WASTE SERVICES; ALL TRANSPORTATION COMPANIES AND
EMERGENCY SERVICES OF PAVING SCHEDULE TO ALLOW COORDINATION. SEE SPECIFICATIONS E-02 FOR LISTINGS OF PHONE
NUMBERS AND REQUIREMENTS.

ALL UTILITY BOXES & LID REMOVED AND REPLACED IN CONJUCTION WITH MISCELLANEEOUS CONCRETE SHALL BE INSTALLED
AT FINISHED GRADE.

THE CITY OF MILPITAS ORDINANCE NO. 240.2, PROHIBITS POTABLE WATER USE FOR CONSTRUCTION ACTIVITIES SUCH AS DUST
CONTROL, COMPACTION, AND BUILDING PAD TREATMENT. REFER TO THE LATEST “SOUTH BAY WATER RECYCLING RECYCLED
WATER ACCESS POINTS PROGRAM IMPLEMENTATION PLAN” FOR PERMITTING REQUIREMENTS GUIDELINES, AND RESPONSIBLE
PERSON TRAINING AND EQUIPMENT CERTIFICATION.

THROUGH TRAFFIC LANE, PER TRAVEL DIRECTION, AT ALL TIMES OR MAKE SPECIAL PROVISION TO ALLOW THROUGH TRAFFIC. ABBREVIATIONS
. ALL EXISTING UTILITIES, IMPROVEMENTS, LANDSCAPING AND PROPERTY THAT BECOME DAMAGED DURING CONSTRUCTION SYMBOL DESCRIPTION SYMBOL DESCRIPTION
SHALL BE COMPLETELY RESTORED TO THE SATISFACTION OF THE CITY ENGINEER, AT CONTRACTOR'S SOLE EXPENSE.
AB AGGREGATE BASE (N) NEW
. SAFETY MEASURES: AT ALL TIMES THE CONTRACTOR SHALL BE SOLELY AND COMPLETELY RESPONSIBLE FOR CONDITIONS OF AC ASPHALT CONCRETE N.T.S.  NOT TO SCALE
THE JOB SITE INCLUDING PUBLIC SAFETY, WORKER SAFETY AND PROPERTY, INCLUDING COMPLIANCE WITH REQUIREMENTS ADJ ADJUST 0.C. ON CENTER
AND PERMIT CONDITIONS OF THE STATE OF CALIFORNIA DIVISION OF INDUSTRIAL SAFETY, (THIS REQUIREMENT SHALL APPLY ASB AGGREGATE SUB BASE PB PULL BOX
CONTINUOUSLY AND NOT JUST DURING WORKING HOURS) AND FOR ALL NECESSARY INDEPENDENT ENGINEERING REVIEWS OF
THE CONDITIONS, THE ENGINEER'S JOB SITE REVIEW IS NOT INTENDED TO INCLUDE REVIEW OF THE ADEQUACY OF THE gg\% gﬁgﬁ SE SVLXT_BK ngCE iﬁ;{%’;g@ﬁ!g";ggagﬁfﬁ
CONTRACTOR'S SAFETY MEASURES. WHENEVER THE CONTRACTOR'S OPERATIONS CREATE A CONDITION HAZARDOUS TO -3.E.
TRAFFIC OR PUBLIC, CONTRACTOR SHALL FURNISH, INSTALL AND MAINTAIN APPROPRIATE TRAFFIC SAFETY DEVICES AND C&G CURB AND GUTTER P.U.E. PUBLIC UTILITY EASEMENT
SIGNAGE TO PREVENT ACCIDENTS OR DAMAGE OR INJURY TO THE PUBLIC. ggn(s:T nggﬁﬁ g P E’EP,\};’(?R CE CONCRETE PIPE
. CONTRACTOR SHALL CONFORM TO ALL APPLICABLE OCCUPATIONAL SAFTEY AND HEALTH STANDARDS AND REGUALTIONS BY DIA DIAMETER RW RECYCLED WATER
THE CITY, STATE AND FEDERAL. DO DIG-OUT R/W RIGHT OF WAY
DWG DRAWING s SLOPE
. HAUL ROUTES SHALL BE ONLY ON THOSE STREETS AS PRE-APPROVED BY THE CITY ENGINEER. THE CONTRACTOR SHALL NOT DWY DRIVEWAY <D STORM DRAIN
ALLOW MATERIAL TO BLOW OR SPILL OVER AND UPON SAID ADJACENT, PUBLIC OR PRIVATE PROPERTY WHEN HAULING EARTH, EA EACH SDMH  STORM DRAIN MANHOLE
SAND, GRAVEL, STONE, DEBRIS, PAPER, OR ANY SUBSTANCE OVER ANY PUBLIC STREET, ALLEY OR PUBLIC PLACE. ELEV ELEVATION e oLOPE EASEMENT
. ALL SURVEY MONUMENTATIONS SHALL BE PROTECTED AND PERPETUATED IN PLACE. ANY DISTURBED OR COVERED EP EDGE OF PAVEMENT SHT SHEET
MONUMENTS SHALL BE RESET BY A CALIFORNIA LICENSED LAND SURVEYOR AT THE DIRECTION OF THE CITY ENGINEER, AT THE (E),EXIST. EXISTING SPECS  SPECIFICATION
CONTRACTOR'S SOLE EXPENSE. FG FINISHED GRADE ss SANITARY SEWER
FH, (E) FIRE HYDRANT SSco SANITARY SEWER CLEANOUT
. NO CONSTRUCTION IS PERMITTED ON THE FOLLOWING HOLIDAYS: NEW YEARS DAY, MARTIN LUTHER KING BIRTHDAY, FI FLUSHING INLET SSMH SANITARY SEWER MANHOLE
PRESIDENT'S DAY, MEMORIAL DAY, INDEPENDENCE DAY, LABOR DAY, VETERANS DAY, THANKSGIVING DAY, DAY AFTER FL, FLOW LINE ST, STREET
THANKSGIVING, DAY BEFORE CHRISTMAS, AND CHRISTMAS DAY. FOC FACE OF CURB STA STATION
INV INVERT STD STANDARD
. CONTRACTOR SHALL COMPLY WITH THE CITY'S NON-POINT SOURCE POLLUTION PREVENTION ORDINANCE AND THE STORM
WATER POLLUTION PREVENTION PLAN (SWPPP) AND USE/INSTALLATION OF BEST MANAGEMENT PRACTICES (BMP) FOR THIS PROJECT SITE LOCATION LOG LIP OF GUTTER sw SIDEWALK
PROJECT. Not To Scale LP LIGHT POLE TC TOP OF CURB
MAX MAXIMUM T.S. TRAFFIC SIGNAL
. CONTRACTOR SHALL MAINTAIN THE PROJECT SITES IN A NEAT AND PROFESSIONAL CONDITION AT ALL TIMES. CONTRACTOR MED MEDIUM TYP. TYPICAL
SHALL NOT STORE MATERIALS ON PUBLIC ROADWAYS. CONTRACTOR SHALL REMOVE ALL DEBRIS AND EQUIPMENT AT THE END MH MANHOLE UNO UNLESS NOTED
OF EACH WORKING DAY. MIN MINIMUM w WATER
MON MONUMENT WM WATER METER
. THE CONTRACTOR SHALL PROVIDE TEMPORARY PEDESTRIAN WALKWAYS/PATHS THAT ARE ADA COMPLIANT TO TRAVERSE WV WATER VALVE
AROUND WORK AND FOR EVERY PEDESTRIAN RAMP/SIDEWALK SECTION REMOVED.
ANY OPERATION THAT CREATES DUST SHALL BE STOPPED IMMEDIATELY IF DUST AFFECTS ADJACENT PROPERTIES, SUFFICIENT
WATERING TO CONTROL DUST IS REQUIRED AT ALL TIMES AND A DUST PALLIATIVE MAY BE REQUIRED BY THE CITY ENGINEER.
MUD TRACKED ONTO STREETS OR ADJACENT PROPERTIES SHALL BE REMOVED IMMEDIATELY BY THE CONTRACTOR. STREETS
SHALL BE SWEPT AT CONTRACTOR'S EXPENSE AS REQUIRED BY THE PROJECT SPECIFICATIONS AND AS DIRECTED BY THE CITY
ENGINEER.
CONTRACTOR SHALL COMPLY WITH THE PROVISIONS OF SECTION C-29, "SOUND CONTROL" OF THE PROJECT SPECIFICATIONS.
FURTHER, BY THE CITY OF MILPITAS ORDINANCE, THE CONTRACTOR SHALL NOT ENGAGE OR PERMIT OTHERS TO ENGAGE IN
ANY CONSTRUCTION RELATED OPERATIONS INCLUDING DELIVERY OF MATERIALS AND/OR EQUIPMENT TO OR FROM THE
CONSTRUCTION SITE EXCEPT WITHIN THE HOURS OF 7:00 AM TO 7:00 PM ON WEEKDAYS AND WEEKENDS.
CONTRACTOR SHALL PROVIDE ADEQUATE TRAFFIC CONTROLS INCLUDING FLAG PERSONS PER SPECIFICATIONS AND SHALL
SUBMIT A TRAFFIC CONTROL PLAN SUBJECT TO THE APPROVAL OF THE CITY ENGINEER, PRIOR TO THE START OF WORK WITHIN BEFORE EXCAVATING
THE PUBLIC RIGHT OF WAY. THE CITY RESERVES THE RIGHT TO REQUIRE MODIFICATIONS TO THE APPROVED PLAN IN THE FIELD. CALLU.S.A
OTHER TRAFFIC CONTROL AND SAFETY DEVICES AT HAND IN ORDER TO SAFELY PROSECUTE THE WORK AND TO DIREGT UNDERGROUND SERVICE ALERT
Ll v - -, -
TRAFFIC INCLUDING BICYCLIST AND PEDESTRIANS AS DETERMINED BY THE CITY ENGINEER. NOTE: CONTRACTOR'S LICENSE 1-800-227-2600
A prime contractor bidding on this project shall possess a Class A or C12 license 48 HOURS BEFORE ALL PLANNED
SIDEWALKS AND DRIVEWAYS SHALL NOT BE BLOCKED WITHOUT PRIOR APPROVAL FROM THE CITY ENGINEER. .
from the Contractor's State License Board. WORK OPERATION
CONTRACTOR'S LICENSE REQUIREMENTS ARE NOTED IN THE CONTRACT SPECIFICATIONS AND NOTICE INVITING BIDS.
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