

ADDENDUM No. 4
Environmental Services
North Main Street Development project

Date: June 9, 2005

To: RFP Holders - Prospective Environmental Consultants for North Main Street

Re: City of Milpitas Capital Improvements Projects

Subject: Addendum No. 4 to Request for Proposals to provide Environmental Services for the North Main Street Development projects

From: Lissette Morales

Attached is Addendum #4 for the subject project. This addendum is a part of the Request for Proposal and forms a part of the Contract Documents Scope of Work as noted below. Acknowledgement of receipt of this addendum shall be included in the Proposal. Failure to acknowledge an addendum may subject the responder to disqualification.

ADDENDUM No. 4
Environmental Services
North Main Street Development project

All responders will submit their proposal packets as set forth in Request for Proposals and as amended by the following:

ADDENDUM

1. **TIME SCHEDULE** – time schedule is changed as follows:

Proposal Submittal Due	June 20, 2005
Interview with Project Staff	June 22, 2005
Council Agreement approval	July 5, 2005

Change the due date of June 9, 2005 **to** Monday, June 20, 2005 at 2:00PM.

Change the interview date to Wednesday, June 22, 2005. Time to be determined.

This addendum shall be signed by each responder and included in the responders proposal submitted at the time specified.

I, _____, representing

_____, have carefully read this addendum, understand it, acknowledge receipt of this addendum and will comply its terms.

This addendum is issued by Lissette Morales for the City of Milpitas, on June 9, 2005.