

CITY OF MILPITAS ENGINEERING DIVISION BID SUMMARY

| JOB T | ITLE: STREET RESURFACING PR | 07 | | | | | | | | | | | | | | | |
|-------------------|--|----------|------|---------------------|--------------|----------------|--------------|---|--------------|--------------------|--------------|----------------------------|----------------|---------------------|----------------|---------------------|----------------|
| PROJECT NO: 4236 | | | | | | | | | | | | | | | | | |
| Bid Date: 3/30/07 | | | | | | | | | | | | | | | - | | |
| Dia Da | | | | | | | | | | | | | | | | | |
| | | | | Engineer's Estimate | | O'Grady Paving | | DeSilva Gates | | G. Bortolotto & Co | | Interstae Grading & Paving | | CF Archibald Paving | | Granite Consruction | |
| ITEM | DESCRIPTION | Quantity | Unit | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension |
| NO. | Mahilimation | | | | | | | | | | | | | | | <u> </u> | |
| 1 | Mobilization | 1 | LS | \$20,000.00 | \$20,000.00 | \$10,000.00 | \$10,000.00 | \$97,000.00 | \$97,000.00 | \$12,121.12 | \$12,121.12 | \$40,000.00 | \$40,000.00 | \$30,000.00 | \$30,000.00 | \$100,000.00 | \$100,000.00 |
| 2 | Traffic Control | 1 | LS | \$9,898.00 | \$9,898.00 | \$40,000.00 | \$40,000.00 | \$43,600.00 | \$43,600.00 | \$47,000.47 | \$47,000.47 | \$41,000.00 | \$41,000.00 | \$50,000.00 | \$50,000.00 | \$40,000.00 | \$40,000.00 |
| 3 | Asphalt Concrete Overlay | 1,750 | TON | \$85.00 | \$148,750.00 | \$79.00 | \$138,250.00 | \$80.00 | \$140,000.00 | \$79.97 | \$139,947.50 | \$75.00 | \$131,250.00 | \$91.00 | \$159,250.00 | \$90.00 | \$157,500.00 |
| 4 | Aggregate Base, Class 2 | 1,800 | TON | \$35.00 | \$63,000.00 | \$25.00 | \$45,000.00 | \$14.00 | \$25,200.00 | \$17.00 | \$30,600.00 | \$30.00 | \$54,000.00 | \$29.50 | \$53,100.00 | \$33.00 | \$59,400.00 |
| 5 | Asphalt Concrete Leveling | 40 | TON | \$100.00 | \$4,000.00 | \$100.00 | \$4,000.00 | \$80.00 | \$3,200.00 | \$79.97 | \$3,198.80 | \$185.00 | \$7,400.00 | \$120.00 | \$4,800.00 | \$90.00 | \$3,600.00 |
| 6 | Base Repair 4" | 10,500 | SF | \$5.00 | \$52,500.00 | \$3.85 | \$40,425.00 | \$3.00 | \$31,500.00 | \$3.01 | \$31,605.00 | \$5.00 | \$52,500.00 | \$4.50 | \$47,250.00 | \$6.00 | \$63,000.00 |
| 7 | Base Repair 6" | 1,300 | SF | \$7.00 | \$9,100.00 | \$5.75 | \$7,475.00 | \$5.00 | \$6,500.00 | \$5.00 | \$6,500.00 | \$8.00 | \$10,400.00 | \$10.00 | \$13,000.00 | \$18.00 | \$23,400.00 |
| 8 | Wedge Cut – 6' | 6,300 | LF | \$2.00 | \$12,600.00 | \$1.50 | \$9,450.00 | \$2.00 | \$12,600.00 | \$1.71 | \$10,773.00 | \$3.00 | \$18,900.00 | \$1.50 | \$9,450.00 | \$3.00 | \$18,900.00 |
| 9 | Conforms 15' wide | 200 | LF | \$6.00 | \$1,200.00 | \$10.00 | \$2,000.00 | \$7.00 | \$1,400.00 | \$10.00 | \$2,000.00 | \$20.00 | \$4,000.00 | \$9.00 | \$1,800.00 | \$7.00 | \$1,400.00 |
| 10 | Conforms 20' wide | 350 | LF | \$8.00 | \$2,800.00 | \$12.00 | \$4,200.00 | \$7.00 | \$2,450.00 | \$11.00 | \$3,850.00 | \$20.00 | \$7,000.00 | \$15.00 | \$5,250.00 | \$10.00 | \$3,500.00 |
| 11 | Curb Ramp, Type C | 22 | EA | \$2,500.00 | \$55,000.00 | \$4,400.00 | \$96,800.00 | \$3,000.00 | \$66,000.00 | \$3,894.00 | \$85,668.00 | \$4,800.00 | \$105,600.00 | \$4,600.00 | \$101,200.00 | \$3,000.00 | \$66,000.00 |
| 12 | Curb Ramp, Type F | 1 | EA | \$2,000.00 | \$2,000.00 | \$10,000.00 | \$10,000.00 | \$4,000.00 | \$4,000.00 | \$3,894.00 | \$3,894.00 | \$4,200.00 | \$4,200.00 | \$4,600.00 | \$4,600.00 | \$1,500.00 | \$1,500.00 |
| 13 | Crack Seal | 1 | LS | \$5,000.00 | \$5,000.00 | \$14,000.00 | \$14,000.00 | \$4,000.00 | \$4,000.00 | \$14,000.00 | \$14,000.00 | \$15,500.00 | \$15,500.00 | \$18,000.00 | \$18,000.00 | \$12,000.00 | \$12,000.00 |
| 14 | Adjusting Appurtenances – Monuments | 19 | EA | \$400.00 | \$7,600.00 | \$300.00 | \$5,700.00 | \$500.00 | \$9,500.00 | \$285.00 | \$5,415.00 | \$350.00 | \$6,650.00 | \$300.00 | \$5,700.00 | \$285.00 | \$5,415.00 |
| 15 | Adjusting Appurtenances – Water Valve / | 17 | EA | \$300.00 | \$5,100.00 | \$300.00 | \$5,100.00 | \$500.00 | \$8,500.00 | \$180.00 | \$3,060.00 | \$450.00 | \$7,650.00 | \$300.00 | \$5,100.00 | \$285.00 | \$4,845.00 |
| 16 | Adjusting Appurtenances – Sewer/Storm | 25 | EA | \$500.00 | \$12,500.00 | \$500.00 | \$12,500.00 | \$700.00 | \$17,500.00 | \$301.00 | \$7,525.00 | \$500.00 | \$12,500.00 | \$350.00 | \$8,750.00 | \$485.00 | \$12,125.00 |
| 17 | Pavement Delineation - Blue Reflective | 21 | EA | \$25.00 | \$525.00 | \$16.00 | \$336.00 | \$25.00 | \$525.00 | \$15.00 | \$315.00 | \$11.00 | \$231.00 | \$17.50 | \$367.50 | \$20.00 | \$420.00 |
| 18 | Pavement Delineation (12" Painted White) | 1,330 | LF | \$2.00 | \$2,660.00 | \$3.00 | \$3,990.00 | \$3.00 | \$3,990.00 | \$2.75 | \$3,657.50 | \$1.10 | \$1,463.00 | \$3.20 | \$4,256.00 | \$3.00 | \$3,990.00 |
| 19 | Pavement Delineation (Painted Legends) | 358 | SF | \$2.00 | \$2,000.00 | \$4.50 | \$1,611.00 | \$5.00 \$5.00 | \$1,790.00 | \$4.00 | \$1,432.00 | \$3.30 | \$1,403.00 | \$4.50 | \$1,611.00 | \$3.00 | \$1,163.50 |
| | Pavement Delineation (Detail 4) | | LF | | | | ` ' | • | . , | | , , | * | | | ` ' | | |
| 20 | Pavement Delineation (Detail 23) | 425 | I F | \$1.00 | \$425.00 | \$1.20 | \$510.00 | \$2.00 | \$850.00 | \$1.00 | \$425.00 | \$1.10 | \$467.50 | \$1.50 | \$637.50 | \$1.25 | \$531.25 |
| 21 | Pavement Delineation (Detail 33) | 1,554 | | \$2.00 | \$3,108.00 | \$2.75 | \$4,273.50 | \$3.00 | \$4,662.00 | \$2.50 | \$3,885.00 | \$3.30 | \$5,128.20 | \$3.00 | \$4,662.00 | \$2.50 | \$3,885.00 |
| 22 | Pavement Delineation (Detail 40A) | 320 | LF | \$3.00 | \$960.00 | \$2.00 | \$640.00 | \$3.00 | \$960.00 | \$1.85 | \$592.00 | \$6.50 | \$2,080.00 | \$2.20 | \$704.00 | \$3.00 | \$960.00 |
| 23 | Remove Exist. Stripes and Markers | 24 | LF | \$3.00 | \$72.00 | \$7.00 | \$168.00 | \$6.00 | \$144.00 | \$6.00 | \$144.00 | \$1.10 | \$26.40 | \$7.00 | \$168.00 | \$1.00 | \$24.00 |
| 24 | Pavement Delineation (Painted Curb) | 1 | LS | \$1,500.00 | \$1,500.00 | \$5,000.00 | \$5,000.00 | \$10,000.00 | \$10,000.00 | \$4,200.00 | \$4,200.00 | \$15,000.00 | \$15,000.00 | \$5,000.00 | \$5,000.00 | \$10,000.00 | \$10,000.00 |
| 25 | Thermoplastic Traffic Stripe 12" | 28 | LF | \$2.00 | \$56.00 | \$6.00 | \$168.00 | \$5.00 | \$140.00 | \$5.00 | \$140.00 | \$2.20 | \$61.60 | \$6.00 | \$168.00 | \$5.00 | \$140.00 |
| 26 | Thermoplastic Traffic Stripe 12 | 1,160 | LF | \$3.00 | \$3,480.00 | \$4.00 | \$4,640.00 | \$4.00 | \$4,640.00 | \$3.50 | \$4,060.00 | \$2.70 | \$3,132.00 | \$4.00 | \$4,640.00 | \$4.00 | \$4,640.00 |
| 27 | New Sign Panel on Existing Electrolier | 770 | LF | \$5.00 | \$3,850.00 | \$8.00 | \$6,160.00 | \$9.00 | \$6,930.00 | \$7.00 | \$5,390.00 | \$5.50 | \$4,235.00 | \$8.00 | \$6,160.00 | \$8.00 | \$6,160.00 |
| 28 | * * | 1 | EA | \$200.00 | \$200.00 | \$250.00 | \$250.00 | \$250.00 | \$250.00 | \$200.00 | \$200.00 | \$250.00 | \$250.00 | \$222.00 | \$222.00 | \$250.00 | \$250.00 |
| 29 | Undulator | 2 | EA | \$2,500.00 | \$5,000.00 | \$4,000.00 | \$8,000.00 | \$2,000.00 | \$4,000.00 | \$2,100.00 | \$4,200.00 | \$3,000.00 | \$6,000.00 | \$1,800.00 | \$3,600.00 | \$5,000.00 | \$10,000.00 |
| 30 | 2.5" and 3" AC Pavement Reconstruction | 5,000 | TON | \$90.00 | \$450,000.00 | \$95.00 | \$475,000.00 | \$90.00 | \$450,000.00 | \$109.00 | \$545,000.00 | \$92.00 | \$460,000.00 | \$127.50 | \$637,500.00 | \$125.00 | \$625,000.00 |
| 31 | Concrete Curb and Gutter | 40 | LF | \$50.00 | \$2,000.00 | \$70.00 | \$2,800.00 | \$70.00 | \$2,800.00 | \$54.00 | \$2,160.00 | \$65.00 | \$2,600.00 | \$70.00 | \$2,800.00 | \$65.00 | \$2,600.00 |
| 32 | Concrete Sidewalk | 160 | SF | \$30.00 | \$4,800.00 | \$15.00 | \$2,400.00 | \$18.00 | \$2,880.00 | \$10.00 | \$1,600.00 | \$12.00 | \$1,920.00 | \$17.00 | \$2,720.00 | \$30.00 | \$4,800.00 |
| 33 | City Survey Monument Tie-Out | 12 | EA | \$800.00 | \$9,600.00 | \$1,000.00 | \$12,000.00 | \$500.00 | \$6,000.00 | \$1,000.00 | \$12,000.00 | \$200.00 | \$2,400.00 | \$700.00 | \$8,400.00 | \$500.00 | \$6,000.00 |
| | TOTAL BASE BID | | | | \$900,000.00 | | \$972,846.50 | | \$973,511.00 | | \$996,558.39 | | \$1,024,726.10 | | \$1,200,866.00 | | \$1,253,148.75 |
| | | | | | | | Apparent Low | | | | | | | | | - | |
| | | | | | | | Bidder | Ī | | | 1 | | | | | | |

CITY OF MILPITAS ENGINEERING DIVISION BID SUMMARY

| | | | | | | | | | | | | | | | | | |
|--|---|-------|------|----------------|--------------|-------------|--------------|---------------|--------------|--------------|---|-----------------------------|--------------|-----------------------|-------------|------------|--------------|
| | | | | | | | | | | | | | | | | | |
| JOB TITLE: STREET RESURFACING PROJECT 2007 | | | | | | | | | | | | | | | | | |
| PROJECT NO: 4236 | | | | | | | | | | | | | | | | | |
| Bid Date: 3/30/07 | | | | | | | | | | | | | | | | | |
| | ADD ALTERNATE | | | | | | | B | | | | | | | | | L |
| | | | | Engineer's Est | | O'Grad | y Paving | DeSilva Gates | | G Bortolotto | | Interstate Grading & Paving | | C.F. Archibald Paving | | | |
| ITEM | DESCRIPTION Quantity | | Unit | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension | Unit Cost | Extension |
| A* | Traffic Control | 1 | LS | \$4,044.00 | \$4,044.00 | \$15,000.00 | \$15,000.00 | \$5,000.00 | \$5,000.00 | \$4,120.00 | \$4,120.00 | \$7,700.00 | \$7,700.00 | \$6,000.00 | \$6,000.00 | \$2,000.00 | \$2,000.00 |
| B* | Asphalt Concrete Overlay | 570 | TON | \$85.00 | \$48,450.00 | \$79.00 | \$45,030.00 | \$85.00 | \$48,450.00 | \$79.97 | \$45,582.90 | \$83.00 | \$47,310.00 | \$91.00 | \$51,870.00 | \$95.00 | \$54,150.00 |
| C* | Wedge Cut – 6' | 4,120 | LF | \$2.00 | \$8,240.00 | \$1.50 | \$6,180.00 | \$3.00 | \$12,360.00 | \$1.71 | \$7,045.20 | \$5.60 | \$23,072.00 | \$1.50 | \$6,180.00 | \$3.00 | \$12,360.00 |
| D* | Conforms 15' wide | 240 | LF | \$6.00 | \$1,440.00 | \$10.00 | \$2,400.00 | \$7.00 | \$1,680.00 | \$10.00 | \$2,400.00 | \$37.00 | \$8,880.00 | \$10.00 | \$2,400.00 | \$20.00 | \$4,800.00 |
| E* | Base Repair 4" | 5,800 | SF | \$5.00 | \$29,000.00 | \$3.85 | \$22,330.00 | \$4.00 | \$23,200.00 | \$3.01 | \$17,458.00 | \$4.90 | \$28,420.00 | \$4.50 | \$26,100.00 | \$7.00 | \$40,600.00 |
| F* | Adjusting Appurtenances – Monuments | 8 | EA | \$400.00 | \$3,200.00 | \$250.00 | \$2,000.00 | \$500.00 | \$4,000.00 | \$285.00 | | \$350.00 | \$2.800.00 | \$300.00 | \$2,400.00 | \$285.00 | \$2,280.00 |
| G* | Adjusting Appurtenances – Water Valve / Cleanout/Cathodic Protection | 4 | EA | \$300.00 | \$1,200.00 | \$250.00 | \$1,000.00 | \$500.00 | \$2,000.00 | \$180.00 | \$720.00 | \$450.00 | \$1,800.00 | \$300.00 | \$1,200.00 | \$285.00 | \$1,140.00 |
| | Adjusting Appurtenances – Sewer/Storm Manhole | 10 | EA | \$500.00 | \$5,000.00 | \$350.00 | \$3,500.00 | \$700.00 | \$7,000.00 | \$301.00 | \$3,010.00 | \$500.00 | \$5,000.00 | \$350.00 | \$3,500.00 | \$485.00 | \$4,850.00 |
| l* | Pavement Delineation - Blue Reflective Markers | 4 | EA | \$25.00 | \$100.00 | \$16.00 | \$64.00 | \$25.00 | \$100.00 | \$15.00 | \$60.00 | \$11.00 | \$44.00 | \$17.00 | \$68.00 | \$20.00 | \$80.00 |
| J* | Pavement Delineation (12" Painted White) | 370 | LF | \$2.00 | \$740.00 | \$3.00 | \$1,110.00 | \$3.00 | \$1,110.00 | \$2.75 | | \$1.10 | \$407.00 | \$3.00 | \$1,110.00 | \$3.00 | \$1,110.00 |
| K* | Pavement Delineation (Painted Legends) | 282 | SF | \$2.00 | \$564.00 | \$4.50 | \$1,269.00 | \$5.00 | \$1,410.00 | \$4.00 | | \$3.30 | \$930.60 | \$5.00 | \$1,410.00 | \$3.25 | \$916.50 |
| L* | Thermoplastic Traffic Stripe 12" | 870 | LF | \$3.00 | \$2.610.00 | \$4.00 | \$3,480.00 | \$4.00 | \$3,480.00 | \$3.50 | , , | \$2.70 | \$2.349.00 | \$4.00 | \$3,480.00 | \$4.00 | \$3.480.00 |
| M* | Thermoplastic Traffic Stripe 24" | 610 | LF | \$5.00 | \$3,050.00 | \$8.00 | \$4,880.00 | \$9.00 | \$5,490.00 | \$7.00 | , | \$5.50 | \$3,355.00 | \$8.00 | \$4,880.00 | \$8.00 | \$4,880.00 |
| N* | Pavement Delineation (Detail 4) | 1.250 | LF | \$1.00 | \$1,250.00 | \$1.20 | \$1,500.00 | \$2.00 | \$2.500.00 | \$1.00 | | \$1.10 | \$1,375.00 | \$1.50 | \$1,875.00 | \$1.25 | \$1,562.50 |
| | Pavement Delineation (Detail 23) | 456 | LF | \$2.00 | \$912.00 | \$2.75 | \$1,254.00 | \$3.00 | \$1,368.00 | \$2.50 | , , | \$3.30 | \$1,504.80 | \$3.00 | \$1,368.00 | \$2.50 | \$1,140.00 |
| | New Sign Panel on Existing Electrolier | 1 | EA | \$200.00 | \$200.00 | \$250.00 | \$250.00 | \$300.00 | \$300.00 | \$200.00 | | \$250.00 | \$250.00 | \$222.00 | \$222.00 | \$250.00 | \$250.00 |
| | TOTAL FOR ADD ALTERNATE | | | | \$110,000.00 | | \$111,247.00 | | \$119,448.00 | | \$94,726.60 | | \$135,197.40 | | 114,063.00 | | \$135,599.00 |
| | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | i |